TENDER DOCUMENT
F2 FORM OF CONTRACT

(Includes N.I.T., General Rules, Special Conditionof Contract,

Conditionof Contract, Format of Affidavit, Format of Earnest

Money (Bank Guarantee) Instruction to Bidders & Template
based B.0.Q.)

Name of the work- Repairing and furnishing work of lobby at
JIADA building for Adityapur Region. JIADA



OFFICE OF THE
JIADA, 3rd FLOOR NEW JIADA BUILDING,
INDUSTRIAL AREA,NAMKUM, RANCHI-834010

NIT No.- JIADA Adityapur Region /02/2024-25

Tender Reference No.- JIADA Adityapur Region /02/2024-25 Date :-29.07.2024

Name of the work

Repairing and Furnishing work of lobby at JIADA
Building for Adityapur Region, JIADA

Estimated Cost (Rs.)

Rs. 17,67,706.00 ( Seventeen lakh Sixty Seven
Thousands Seven Hundred Six )Only.

Time of Completion

01 Month

Date of sale of Bill of Quantity

Date-06-08.2024 up to 3:00 P.M.

Last date/Time for receipt of Tender

Date-07.08.2024 up to 3:00 P.M..

Date and Time of opening Tender

Date-07.08.2024Time 3:30 P.M..

Name &  address of office

Inviting tender

37 Floor, New JIADA Building,
Industrial area, Namkum,Ranchi-834010

Contact no. of officer

9431386208

Helpline number

9431386208

Sd/-
Executive Engineer
JIADA,
3rd Floor, New JIADA Building,
Industrial area, Namkum,
Ranchi-834010
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OFFICE OF THE

JIADA, 3" FLOOR NEW JIADA BUILDING,

INDUSTRIAL AREA,NAMKUM, RANCHI-834010

Notice Inviting Tender

Tender Reference No.- JIADA Adityapur Region /02//2024-25

Date:- 29.07.2024

The undersigned, on behalf of the Government of Jharkhand, invites item rate bids for the work
mentioned in table below through Documents from eligible and approved Contractors, registered
in appropriate class as mentioned in Column 6 of the table, with Building Construction
Department,/UD& HD Government of Jharkhand.

SI.  [Name of the work Estimated Cost Earnest Cost of Tender | Class of Time of | Name of the
No. (Rs.) money(Rs.) Paper (Rs) |Contractor |Completio| Concerned
eligibility n office
1 2 3 4 5 6 7 8
1 Repairing and 17,67,706.00 35,600.00 2,500.00 ClassIII | 01Month [3rd Floor, New
Furnishing work of JIADA
lobby at JIADA Building,
Building for Industrial area,
. . Namkum,
Adityapur Region, Ranchi-834010
JIADA
2. Agreement with Bidders selected through procurement shall be eventually drawn
in PWD Form No. F2.
3. The work shall be completed in all respect in 01 months.(mention the time of

completion) from the date of written order to commence the

work.

The

items of work, plan, specifications or any information in connection with the

work can be seen in the office of the JIADA, 3rd floor new JIADA Building,

Industrial Area, Namkum, Ranchi on any working day during office hours

before submitting bid.

4. Cost of tender/bidding document in the shape of demand draft issued by any
Scheduled Bank after the date of publication of NIT, in favour of JIADA-
Adityapur Region (Non-Refundable) Payable at Saraikela on 06.08.2024 up to

3.00 P.M.
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10.

11.

12.

Cost of earnest money in the shape of Term Deposit from any Scheduled bank /
Nationalized Bank in Jharkhand State and valid for 120 (One Hundred Eighty)
days from the date of receipt of tenderer 6 2 Years National Saving Certificate
(6th issue & 8t issue) or 3/5 Years Post Office Time Deposit duly pledged from
any Post Office within the State of Jharkhand, in favour of Regional Director
JIADA, Adityapur Region (by designation only) shall be deposited in the Office
of the JIADA 3" floor new JIADA Building, Industrial Area, Namkum,
Ranchi - 834001, on all working days between 07.08.2024 up to 3 :00 P.M.
either by registered post /Speed post or by hand. JIADA will not be held
responsible for the postal delay, if any, in the delivery of the document or non

receipt of the same.

Tender will be decided as (Sankalp No 2146(s) dated 09.09.2020 of Road
Construction Department Jharkhand Ranchi) Copy enclosed.

It will be obligatory on the part of the tenderer to keep their offer open for
acceptance for a period of 120 days from the date of opening of the tender.
Tendere(s) shall enclose scanned copy of his/her/their registration certificate (if
any) in absence of which the tender(s) may not be considered.

GST registration and updated GST Clearance/Income Tax clearance
certificate, Letter of Registration as contractor, Turnover & Bid Capacity

shall be submitted by the tenderer, otherwise it may be rejected.

Authority reserves the right to reject any or all the tender(s) received or to allot
the work to one or more contractor(s) without assigning any reasons thereof.

In the case of successful tenderer (hereinafter called contractor) the amount of
E.M will be transferred towards Initial Security Deposit in such a manner so that
the security deposit will form part of 5% of the approved amount of the approved
tender & the remaining 5% shall be recoverable from the subsequent bills of the
contractor.(Amended vide Sankalp No 2146(s) dated 09.09.2020 of Road
Construction Department Jharkhand Ranchi) Copy enclosed.

The Earnest Money of the successful tenderer (hereinafter called the
contractor)which accompany the tender will be forfeited in case the tenderer
declines to sign the agreement or fails to deposit Security Money within 10 days

of being called upon to do so.
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13.

14.

15.

16.

17.

18.

19.

The N.I.T along with general rules, conditions of contract and special conditions
of contract copies of which are available on the website —

http:// jharkhandtenders.gov.in will form part of the Contract Document.

It is essential for the tenderer(s) to have ownership/Hired of the following
Machineries in working condition:-

(1) | Wall paneling - 100sqm

(i) | Mixer Machine - 1

It is essential for the tenderer to have minimum technical persons attached with
them.

a. For tender up to value of 1.0
crore Diploma holder -2 Nos

b. For tender above value of 1.0
crore Degree holder -2 Nos
Diploma holder -2 Nos

Tenderer (s) are required to attach with their tenders authorized and valid
certificates regarding their actual ownership/hired of the machineries mentioned
in clause 14 above, failing which their claim for allotment of the work may be

rejected.

Valid certificates of actual ownership/hired of the above mentioned machineries
attached with the tenders must prove that the tenderer/tenderer(s) himself/
themselves are actual bonafide owners of those machineries and the same are in

working condition.
Payment against works will be made subject to availability of fund.

The process of Tendering would be of Two Envelope System. (i) Technical

(i1) Financial.
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20. Minimum Financial Turnover in any one year should not less than the value of

work, during previous three financial years.

21. Experience of Civil Drain Work value 50% of estimated cost in any one

Financial year of last three years.

22. Escalation factors :

Years Before Multiply Factor
One 1.1
Two 1.21
Three 1.33

23. Assessed available Bid Capacity =1.5x Ax N -B
where,
A= Maximum Value of Civil Work executed in one Year within last
three years (in Lac)
B= Work in hand (Amount of work that has to be done) - in Lac

N= Time of completion (in year) of the scheme as mentioned in N.L.T.

24. The process of e-tendering shall be on item rate.
25. Available Bid Capacity Shall not be less than the Value of the work.

26. Financial Bid will be opened for those tenderes who will qualify technically.

Sd/-
Executive Engineer
3" Floor, New JIADA Building,
Industrial area, Namkum,
Ranchi-834010

Note:- In case of any ambiguity in terms and conditions, the ruling mentioned in sankalp no

2146(s) of Road Construction Department, Jharkhand, Ranchi shall be applicabl
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2.1
2.2

23

24

2.5

2.6
2.7

2.8

2.9

2.10

2.11

GENERAL RULES

Bidders have to fill in all such information as required in the tender documents.

The rates quoted by the tenderer shall be inclusive of Income Tax, Royalty

or any other Provincial and Central Taxes (GST) applicable at that time. Provisional or conditional
tender shall not be accepted.

The tenderer shall be presumed to have carefully examined the conditions of the contract and
specifications of the work. The tenderer will also be deemed to have inspected the work site and to
have satisfied himself/herself/themselves independently as to the nature, extent and practicality of all
works and required road approaches &other means of communication & access to the site, lands,
buildings, available for accommodation that may be required for temporary purpose in connection
with the contract of work, as also availability of construction materials, location of work site including
its climate & other geological characteristic, availability of skilled, semiskilled& un-skilled labourers.
The consequences of the lack of necessary knowledge will be borne entirely by tenderer.

The tenderer shall submit a work programme of the execution of the work along with the tender to
complete in stipulated time as mentioned in NIT.

All labourers engaged in the work are to be paid wages as per Minimum Wages Act in force at the time
of execution of this work.

The contractor has to comply the rules under EPF & MP Act-1952

The tenderer will provide to the labourers, huts for shelter, drinking water and medical facilities at site
and keep the site clean at his own cost.

Extension of time may be granted on valid ground by the competent authorities as per

Government rules and circulars in force and as revised from time to time.

On receipt of the written order from the Executive Engineer, JIADA, Ranchi. or by user department,
the successful tenderer will first deposit the balance amount of initial security deposit (ISD)within the
specified period of ten days and then enter into an agreement with Executive Engineer or by user
department, on the basis of the stipulation in the approved tender documents before the issue of work
order.

If the tenderer quotes the rate below/above the BOQ rate and the competent officer approves it, then the
reduction over the BOQ rate shall be applicable on all items of work.

Quantity of any items of work may be increased or decreased as per site condition.

Sd/-

Executive Engineer
JIADA 3 Floor, New JIADA
Building,Industrial area, Namkum,
Ranchi-834010
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3.1

3.2

3.3

3.4
3.5

3.6

3.7

3.8

SPECIAL CONDITIONS FOR F2 CONTRACT

The successful tenderer (hereinafter called the Contractor) must maintain a site order book at each work
site which will be produced when asked for by the departmental officers for needful. This book must at
all times be available at the site and should be produced before any inspecting or supervising officer
without fail. The instructions given in the site order book shall be complied by the contractor. A copy of
the same should be kept by the J.E. The site order book may be submitted to E.E with running account
bills, if required, but must be submitted with final bill.

The contractor should always remain available at the work site, but where it is not so possible for him to
do so, he must appoint a representative for the purpose who would be duly authorized by the contractor
to receive instructions and carry out instruction of departmental officers, and also to receive letters. He
may also delegate to him any other power as he thinks fit, but in every case he will inform immediately
the concerned A.E and E.E regarding appointment of such representative along with his name and
identity in writing by Regd. Post with A/D.

If the Royalty clearance certificate for mines/minerals used in the work is not produced with the bill,
Royalty will be deducted from the concerned running bill, as per the instruction of the Department of
Mines. Production of royalty clearance certificate along with the final bill is a must, failing which final
bill will neither be passed nor paid, and for such non-payment or delay in payment, the whole and sole
responsibility will be of the contractor alone.

No Material will be supplied by JIADA, Ranchi.

The contractor shall provide sufficient plant, equipments and labour and shall work such hours and
shifts as may be necessary to maintain the progress schedule. The working and shift hours shall comply
with all Govt, rules and regulations in force from time to time during the entire period of execution of
the contract work.

The contractor should get the sample of all the materials approved by the E/I, before collecting the same
for use at work site. The sample in sealed glass jars shall be kept in the custody of the E/I.

The contractor shall make adequate arrangement for the safety to the labourers during execution of the
work. He will be responsible for any compensation for the same & will have to be paid by him as
decided by the competent authority.

The contractor shall have to get tested the strength of materials used in the work as and when advised by
Executive Engineer as well as of cement concrete (both plain & reinforced). Achievement of the
prescribed cube strength is a must. The cost of concrete cubes moulds, curing, carriage of cubes to and
from the testing laboratory and all other incidental charges incurred in this regard shall be borne by the

contractor.
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3.9

3.10

3.11

3.12

3.13

3.14

3.15

3.16

a)
b)

c)
d)

The contractor shall, if required by the E/I, arrange to test of other materials has to do at his own cost if
after testing quality of material appears to be inferior or the portion of the work is found to be defective
or unsound the contractor may be asked to remove& or pull down and re-execute the same at his own
cost and in case such defect is found out of by departmental to the soundness of the structure shall bear
the all cost of in this regard.

All rejected materials will have to removed from the site by the contractor, after their rejection, within
seven days from the date of written order of E.E, failing which the E.E will get these removed in
whatsoever manner he thinks fit and will recover the cost involved for such removal from the contractor
after lapse of seven days time.

If the actual lead of materials like stone metal, stone chips, boulder, bricks, sand, moorum etc., is found
to be less than the lead provided in the BOQ, then its payment will be made proportionately on reduced
rate. (Reduction in rate will be made in the ratio of approved rate and rate provided in the BOQ
remaining the same).

After completion of work the contractor will remove all debris, fill up vats etc. as desired by E/I and
leave the site clear and tide at his own cost.

The department reserves the right of omitting or suspending the construction or changing site etc., if
considered necessary at any stage.

The work incidental to items included in the BOQ shall not be paid extra and the tendered rates are
deemed to include these:-

(1) Site clearance such as clearing of shrubs, bush, wood-undergrowth & small trees not exceeding 12
in girth measured at 3’ above the ground.(ii) Setting outworks, profile, lay-out etc. (iii) Benching or
excavation of foundation trenches.(iv) Excavation for insertion of planking and shuttering. (v) Forming
(or leaving) stop in sides of deep excavation & their removal after measurement.(vi)Bailing out rain
water/and or surface water in case the excavated foundation trenches were filled up by these during
entire period of construction.(vii)Removing slips or fells in excavation. (viii) Making vats, platform,
channel etc.

The contractor may use his machinery for completion of the work within the time stipulated in the
contract, the carriage of machinery to different sites under this contract from one place to another for
this work will be the responsibility of the contractor and all expenses in this regard will be borne by
him.
CLAIM SHALL NOT BE ADMISSIBLE under following circumstances:-

Extra items of work done without written order of competent departmental officer.

In case of sudden fluctuation and / or increase in rates of labour, materials, royalty, various taxes,

railway freight, fuel, lubricants, carriage cost etc. at any stage of the work

Non-availability of labour of any category required for the work.

Labour sitting idle due to any reason / cases.
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e)

3.17

3.18

3.19

Delay in communication regarding any changes or modification in design, drawing, specification,
alteration & addition etc.

Loss sustained due to:-

1) Acts of enemies including agitation by Public and Riot.

2) Transportation and Procurement difficulties.

3) Natural Calamities.

4) Any other circumstances beyond human control.

5) Iron materials not issued in required lengths.
6) Non availability of man, machine& construction materials.
Extension of time, if justified, may be granted by the different competent officers for different periods
of time, for different types and values of works as per rules / circulars / guidelines in force. Otherwise
penalty for non-fulfillment of the contract may be imposed, after giving due consideration for poor
progress at different stages of works without valid and satisfactory reasons. The Officer granting such
extension of time has the full liberty to weigh &examine the circumstances which led to such
requirement for fulfillment of contract, and use his own discretion for passing final orders, which shall
be treated as final and shall be binding and conclusive on the contractor.
The contractor shall, if required by the E/I arrange to test materials at site or get them tested in
Government recognized testing laboratories or BIT Sindri at his own cost in order to prove their
soundness and sufficiency as per specifications laid down. The number of tests required for different
items will be specified by the E/I.
The tenderer will have to enclose an affidavit as per format annexed.

Sd/-
Executive Engineer
JIADA 3 Floor,
New JIADA Building,
Industrial area, Namkum,
Ranchi-834010
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AFFIDAVIT

Ly e the undersigned swear that, I will employ one nos.B.E& one nos.
diploma holder engineers with at least 3 year’s experience for the above work.

Ly e do authorize the Managing Director, JIADA, Ranchi to cancel the
award and also forfeit the security money already deposited with the department in case the Para 1 & 2 as

mentioned above is not fulfilled.
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/S

have abandoned any work of Building Construction Department,

Jharkhand or any contract awarded to us for such work have been rescinded, during last five years prior to the

date of this bid.

The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to furnish pertinent
information deemed necessary and requested by the Department to verify this statement or regarding my (our)

competence and general reputation.

The undersigned understand and agrees that further qualifying information may be requested, and

agrees to furnish any such information at the request of the Department/Project implementing agency.

(Signed by an authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s

would invest minimum cash up to 25% of the value of the work during implementation of the

Contract.

(Signed by an authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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INSTRUCTIONS TO BIDDERS
(FOR F2 CONTRACT)

Detailed instructions & documents to be furnished for bidding.

Bidders have to submit their bids with signature and stamp.

Bidders should submit the original copies of Demand Drafts cost of documents & EMD, as specified in the tender
document.

Bidders have to produce the original Demand Draft towards tender fee & EMD as mentioned in N.I.T to the
office of the Nodal Officer procurement Cell O/o, JIADA, 3™ floor, New JIADA Building, Industrial Area,
Namkum, Ranchi- 834010 during the period & time as mentioned in the NIT failing which bid will not be
accepted. The details of cost of documents, EMD specified in the tender documents should be the same as
submitted otherwise tender will summarily be rejected.

Documents of the successful bidder will be verified with the original before signing the agreement. The
successful bidder has to provide the originals to the concerned authority.

The department will not be responsible for any delay in submission due to any reason what so ever. No claim
shall be entertained.

All required information for bid must be filled and submitted.

Other details can be seen in the bidding documents.
Details of documents to be furnished for bidding.

copies of the following documents to be submitted.

L. D.D. towards Tender fee.
1i. Duly pledged EMD.
ii. GST registration only.

1v. PAN Card.

v. Letter of registration.

vi. Income Tax certificate last 03 years.
Vvii. Work Programme.

viii.  UCAN.

ix. Character Certificate.

Affidavit stating bidder's agreement with the general rules, conditions of contract, special conditions of contract
must be submitted with bid. The bidder who disagrees on the conditions will not be eligible to participate in the
tender.

Corrigendum/Addendum /Corrections if any, will be published on local news Paper

Sd/-
Executive Engineer
JIADA 3™ Floor, New JIADA

Building Industrial area,
Namkum, Ranchi-834010
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Affidavit

| I Yo T Address........ooooiiiiiiiinn

........ of .ooiiiiiiiiiiiiiiiiiiiiiieeee e (Name of the firm) do here by solemnly affirm as

follow:

l. That all papers submitted by me in the F2 form of e-tender reference number
......................................................... dated...............oooL for

............................................................................................... (Name of work)
correct to the best of my knowledge. At any stage if it, is found that the information given is
not genuine or any of the papers submitted by me is not correct, department is free
to forfeit my EMD and may initiate process of blacklisting against the firm.

2. That I have read the Bid document and I am accepting all terms and condition
as mentioned in it.

3. That no near relative (Husband/Wife/Mother/Father/Own Brother or Sister)
is working as Accountant or Junior Engineer or higher of this post in this JIADA office
Ranchi, Jharkhand.

4. That I/my firm/company is not black listed or debarred anywhere.
Sworn and signed on......................... L do hereby declare that above

statements are true and correct.

Deponent

Indentified by
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Note:- In case of any ambiguity, the provisions changed vide sankalp no

2146(s) dated 09.09.2020 attached below shall be applicable.
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